STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 4
NUMBER OF BI DDERS 4
Bl D RANK

03/ 24/ 05
08- 0F5004

Bl D

SUMMARY

I N SAN BERNARDI NO COUNTY AT VARI QUS
LOCATI ONS

08- SBD- 40- 18. 3/ 50. 3

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HML

626, 722. 00

628, 750. 50

705, 555.

772, 920.

00

00

RESURFACE ASPHALT CONCRETE

483, 380. 00
Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER 143, 342. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
03/ 28/ 05
CONTRACT CODE 'D '
12 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

SULLY M LLER CONTRACTI NG
COVPANY

17540 TURNER ROAD

VI CTORVI LLE CA 92392

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

YEAGER SKANSKA | NC

1995 AGUA MANSA ROAD
RI VERSI DE CA 92509- 2405

FAX

FAX

FAX

FAX

360 693-1478
00433176
360 693-5582

760 241-3185
00747612
760 243-8056

831 724-1011
00000089
831 768-4021

951 684-5360
00140069
951 788-2449

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

45
EST 29. 65

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08- OF5004
08- SBD- 40-1 SUMMARY OF
03/ 24/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PACE 2
03/ 28/ 05

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 VALENTI NE SURFACI NG COVPANY
VANCOUVER VWA

WORKS STRI PI NG AND MARKI NG SERVI CE
WEST COVI NA CA

COLD PLANE ASPHALT CONCRETE PAVEMENT

THERMOPLASTI C STRI PI NG AND MARKI NG



08- OF5004 Bl D245

08- SBD- 40-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 24/ 05 03/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PRSI COLD PLANE
Rl VERSI DE CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
TI TAN PREPARE WATER POLLUTI ON PREVENTI ON PLAN
REDDI NG CA
WORKS STRI PI NG AND MARKI NG STRI PI NG

WEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
WORKS STRI PI NG AND NMARKI NG STRI PI NG

VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
RI VERSI DE CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



08- OF5004 Bl D245

08- SBD- 40- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 24/ 05 03/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 7,500. 00 15, 000. 00
6 150722 REMOVE PAVENMENT MARKER EA 1,070 .10 107. 00
7 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 68, 500 2.25 154, 125. 00
8 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,940 60. 00 296, 400. 00
9 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 28 250. 00 7, 000. 00
10 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 240 37. 00 8, 880. 00
11 840560 THERVOPLASTI C TRAFFI C STRI PE M 15, 500 1.00 15, 500. 00
( SPRAYABLE)
12 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,070 3.00 3, 210. 00

TOTAL 626, 722. 00



08- OF5004 Bl D245
08- SBD- 40-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 24/ 05 03/ 28/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 000. 00 3000. 00 3, 000. 00 3000. 00 1, 000. 00 1000. 00
2 2,525.00 2525. 00 16, 000. 00 16000. 00 5, 000. 00 5000. 00
3 10, 000. 00 10000. 00 15, 000. 00 15000. 00 10, 000. 00 10000. 00
4 67,792.00 67792. 00 90, 000. 00 90000. 00 60, 250. 00 60250. 00
5 3, 000. 00 6000. 00 2, 000. 00 4000. 00 3, 000. 00 6000. 00
6 1.30 1391. 00 1.00 1070. 00 2.00 2140. 00
7 1.50 102750. 00 1.75 119875. 00 2.30 157550. 00
8 80. 00 395200. 00 84. 00 414960. 00 98. 50 486590. 00
9 290. 00 8120. 00 400. 00 11200. 00 600. 00 16800. 00
10 42.00 10080. 00 40. 00 9600. 00 37.00 8880. 00
11 1.05 16275. 00 1.00 15500. 00 1.00 15500. 00
12 5.25 5617. 50 5.00 5350. 00 3. 00 3210. 00
TOT 628, 750. 50 705, 555. 00 772,920. 00




